STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR COMMISSIONER

June 21, 2010

Subject: Lisbon

Federal Project No: AC-STP-1306(400)X
State Pin No: 013064.00

Amendment No. 2

Dear Sir/Ms:
The following questions have been received:

Question: The clearing item is listed as a Lump Sum item in the Schedule of Items, but
General Note #5 states “that the actual clearing limits will be established in the field”.
How will an increase or decrease in the amount of clearing on the project be handled
since it is a lump sum item?

Response: Lump sum should be calculated according to clearing limits as shown on the
plans. If additional clearing is requested by the resident, compensation will be made
under the appropriate item numbers.

Question: General Note #43 lists the home owners that are allowed to keep the wood cut
from trees in front of their property. Is this a complete list? Have all negotiations with the
home owners been completed?

Response: Yes it is a complete list. Yes negotiations with owners are complete.
Question: Are home owners being allowed to keep stones from the stone walls that are
being removed?

Response: No accommodations have been made for any land owners to keep the stones
from stone walls marked remove on the plans.

Question: Reference SP 656, note 12: Drainage work shall not commence until after
April 1*. Please clarify the cut-off date in the Fall or Winter for installing drainage.
Response: The cut-off date for streams and/or intermittent streams is October 1*'. Any

other drainage areas will be according to standard specifications. Refer to the
Environmental Summary Sheet on page 158 of the proposal book.
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Question: Does the DOT have an updated schedule from the Contractor installing the
waterline that indicates when they will have completed installing the waterline?

Response: No updates to the schedules.

Question: General note #44 states that all existing pavement shall be removed and paid
for under Common Excavation. Are there any restrictions to the method in which the
pavement will be removed?

Response: No restrictions to the method for pavement removal.

Question: Special Provision 107 (Pg 43) states that the Contractor will not be allowed to
start work before Oct 31, 2010 but all clearing/removal of single trees shall be complete

by Oct 31, 2010. Please clarify.

Response: The clearing and removing of single tree top only will be done by October 31,
2010. No other work will be allowed until after October 31, 2010.

Consider this information prior to submitting your bid on June 23, 2010.

Sincerely,

oL L =

Scott Bickford
Contracts & Specifications Engineer



